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Request for Qualifications (RFQ) 
 

Phase I Preliminary Engineering Services 
and Option to Perform  

Phase II Design and Phase III Construction Engineering Services 
for the 21st Street Bridge Replacement Project 

 
 

 
The Village of Broadview, Illinois (“the Requestor”) is issuing a Request for Qualifications (“RFQ”) 
from qualified Engineering firms to provide Phase I Preliminary Engineering Services, with an 
option to perform Phase II Design and Phase III Construction Engineering Services, related to the 
21st Street Bridge Replacement Project (IDOT Structure Number 016-6650). 
 
In order to have your Qualifications considered, it must be submitted in a sealed envelope 
containing one (1) unbound original and three (3) bound copies, plainly marked: 

 
Phase I Preliminary Engineering Services  

with Option for Phases 2 & 3 Services for the  
21st Street Bridge Replacement Project 

 
Faxed or emailed Qualifications will not be accepted.  Documents related to the Project 
Overview, Description of Project Scope, Scope of Services, Submittal Requirements and Selection 
Process can be examined at the office below. 
 
Qualifications must be received at the Office of the Public Works Director, Village of Broadview, 
2734 S 9th Ave, Broadview, Illinois 60155, no later than Friday, March 4, 2022 at 12:00 p.m. 
Qualifications received after the closing time and date may not be considered. 
 
 

I. PROJECT OVERVIEW 

The 21st Street Bridge Replacement Project involves the complete removal and 
replacement of an existing bridge carrying 21st Street, a 2-lane road under local 
jurisdiction, over Addison Creek.  

 RFQ Issued:  February 9th, 2022  

 Response Due:  March 4, 2022 (12:00 PM)  
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II. DESCRIPTION OF PROJECT SCOPE 

The project includes demolition of the existing reinforced concrete slab bridge including 
abutments; and the design and construction of a new bridge structure, associated 
roadway approach improvements, and utility relocations. 
 
The work will likely consist of complete bridge replacement including the superstructure 
and substructure elements. To maintain the same waterway opening without raising the 
profile, the proposed bridge is expected to be a three span reinforced concrete slab 
bridge. The total estimate cost, engineering and construction, for the bridge replacement 
is estimated to be $2,188,000. 
 

III. GENERAL SCOPE OF SERVICES: 

This project is being managed by the Village of Broadview utilizing Illinois Department of 
Transportation and federal bridge funding for a portion of their costs.  Separate 
Preliminary, Design, and Construction Engineering Services Agreements will be executed 
with the Village of Broadview for each phase of the project. 

 
The respondent firm must be prequalified by IDOT for Structures – Highway (Simple, 
Typical, Advanced Typical, or Complex). 
 
The scope of Phase I Preliminary Engineering services for the project will include all 
services as required to prepare, submit, and secure approval by IDOT of the Project 
Development Report (PDR). 
 
Preliminary Engineering Services will be required from the date of approval of the 
Preliminary Engineering Agreement through the final IDOT approval of the PDR.   
 
The current anticipated timetable for the improvements is: 

 
  Phase I  May 2022 to May 2023 
  Phase II September 2023 to March 2024 
  Phase III March 2024 to November 2024 

 
The scope of Phase II Design services for the project includes preparing plans and 
specifications in accordance with the design scope, the PDR as approved, and the IDOT 
review process; assisting the Village in the ROW acquisition process (if necessary) and 
other appurtenant work to be described more fully in the Proposal and Agreement for 
Engineering Services. 
 
Design Engineering Services for the project will be required from the date of approval of 
the Design Engineering Agreement, up to the Bid Letting Date.   
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The scope of Phase III Construction Engineering services for the  project will include ; 
preconstruction meeting(s); contract administration on behalf of the Village; construction 
layout or verification of Contractor’s layout; as-built surveys; verification of quantities; 
utility coordination and conflict resolution; resident engineering services; meetings and 
coordination; material testing, inspection, and certification; record preparation and 
maintenance of documentation; processing pay estimates; processing change orders; and 
other appurtenant work to be described more fully in the Proposal and Agreement for 
Engineering Services.  Quality Assurance (QA) and oversight of Contractor’s Quality 
Control must be performed by the respondent firm or one of its subconsultants.  The firm 
must also provide all necessary vehicles and equipment to perform the required services. 
 
Construction Engineering Services for the project will be required from the Bid Letting 
Date through final acceptance of the construction contract.   
 

IV. MINIMUM SCOPE OF SERVICES (PHASE I): 

 
The overall scope of Phase I Services is intended to be inclusive of all items, exhibits, plans 
and submittals required to obtain Phase I Report Approval as the project deliverable 
including, but not limited to, the items listed below.  
 
Project Administration and Meetings  
 

• Management of IDOT and FHWA kickoff and coordination meetings and 
preparation of meeting minutes  

• Utility Coordination, including IDOT summary forms and utility response letters  

• Village coordination meetings and allowance for attendance at one Village Board 
meeting  

• Public Engagement Meetings 

• Any other site or coordination meetings necessary to ensure project completion 
 
Survey  

• Topographic survey meeting minimum standards of practice as set forth by Illinois 
Administrative Code  

• Contours at 1-foot intervals  

• Elevations at necessary cross sections, extending beyond the existing ROW  

• Detailed survey at non-compliant pedestrian intersections  

• Utility survey of accessible features and incorporation of underground utility data 
from Village utility atlases  

• Incorporation of utility agency information via JULIE markings and utility atlas 
information  

• Establish existing Right-of-Way and property lines along the project corridor  
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Traffic & Crash Analyses  
• Traffic data, capacity analyses and volume projections as necessary 

 
Environmental Studies  

• Environmental Survey Request Preparation  
• Environmental Clearances  
• Special Waste Assessment, including a Preliminary Environmental Site Assessment (PESA)  

 
Preliminary Drainage Analysis  

• Evaluation of existing drainage conditions  
• Evaluate drainage in accordance with WMO standards and applicable permits  
• IDOT Drainage Approvals, as necessary  

 
Preliminary Plans  

• Existing and proposed typical sections  
• Preliminary easement and ROW needs  
• Preliminary ADA design to determine if compliant improvements can be made within 

existing right-of-way  
• Establish alignment and stationing  
• Prepare cross sections as necessary  
• Preliminary plan and profile 

 

Public Input Meetings  
• • Preparation of notices, handouts, comment forms and materials and staffing necessary 

for all required public information meetings.  
 

Phase I Report  
• • Preparation of pre-final and final versions of the report document and attachments, 

following IDOT requirements  

V. SUBMITTAL REQUIREMENTS 

 Submittals are required to include the following items: 

1. Letter of Interest 
 
2. Project Understanding (5 Page Maximum) 
 

State in concise terms your understanding of the projects, including scale, type, and 
unique elements. 

 
3. Experience and References (5 Page Maximum) 
 

 List a minimum of three (3) prior projects, with references, that best support your 
qualifications to provide Phase I, Phase II and Phase III Engineering services  for this 
project.  Include the name of the project; organization/client; contact name, 
address, phone, and email; project value; and a brief project description. 
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4. Subcontractors 
 

For Phase I (Preliminary Engineering), list any subcontractors and sub-consultants 
that may be used and their role and responsibilities.  Include an overview of their 
relevant qualifications.  For subsequent phases, indicate your intended portions of 
work to be subcontracted and the firm or firms you intend to use. 

 
5. Project Staffing 
 

For Phase I (Preliminary Engineering), list personnel who will be directly involved 
with the project and their experience with projects of similar size and complexity.  
Describe your firm’s current workload and capacity to devote sufficient resources 
and staff to this project. For subsequent phases, indicate your ability to staff the 
work in the future, citing personnel who would likely be assigned to the required 
tasks and their qualifying experience. 

 
6. Additional Information and Comments (2 Page Maximum) 
 

Include any other information believed to be pertinent, but not specifically 
mentioned elsewhere. 

VI. SELECTION PROCESS 

General Purpose:  The Village is seeking the most qualified firm to perform the required 
professional preliminary, design, and construction engineering services for this project 
without the consideration of fees.  The Village will conduct negotiations for a contract 
and fee for Phase I Preliminary Engineering with the top ranked firm.  The Village reserves 
the right to continue negotiations in the future for subsequent phases with the same top 
ranked firm, or to request qualifications and select another firm for subsequent phases.   

 
The selection of professional consultants is not based on competitive bidding, but on the 
firm’s professional qualification experience, and expertise of key personnel to be assigned 
to the project. 

 
Responses to the Request for Qualifications (RFQ):  The prospective firm shall submit a 
response to the RFQ which will in turn be evaluated and ranked by Village staff.  The 
highest ranking firm will then be asked to submit a proposal for Phase I Preliminary 
Engineering Services. 

 
The Village reserves the right to consider any proposal and to reject any and all proposals 
if doing so best serves the public interest. 
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Criteria for Selection: 
  

Responding firms will be ranked in order of performance from this evaluation of firm’s  
qualifications relative to the evaluation criteria.  
 
The evaluation criteria are as follows:  
 
Technical Approach   30%  
Firm Experience   30%  
Staff Capabilities   30%  
Past Performance   5%  
In-State or Local Presence  5%  

Total  100% 

 

 VI. TERMS AND CONDITIONS 

Reserved Rights: The Village reserves the right to seek clarification of information 
submitted in response to this RFQ and/or request additional information during the 
evaluation process. 

 
The Village reserves the right at any time and for any reason to cancel this consultant 
procurement process, to reject any or all proposals, or to accept an alternative proposal. 

 
Incurred Costs: The Village will not be liable in any way for any costs incurred by 
consultants in replying to this Request for Qualifications or any part of the procurement 
process. 

 
Communications: During the selection process any communication regarding this RFQ 
must be in writing and directed to Mr. Matt Ames, Director of Public Works, Village of 
Broadview, 2734 S 9th Ave, Broadview, Illinois 60155 or through email at 
mames@broadview-il.gov.  

mailto:mames@broadview-il.gov
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Attachment 
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